

Specifications

Page 2 of 7 Pages

B	Stone Stabilization	1085	Tons		
C	Rotomilling	1	Lump Sum		
D	Saw Cutting Roads	6876	L.F.		
E	Base Paving - Type B	482	Tons		
F	Top Paving - Type C	730	Tons		
G	Pavement Striping	1	Lump Sum		
	TOTAL FORCE MAIN - SITEWORK			\$	160,099.00
2	FORCE MAIN - SANITARY SEWER				
A	Sewer Testing	6115	L.F.		
B	Sewer Cleanup	6115	L.F.		
C	Jack & Bore	60	L.F.		
D	Air Release Manhole	3	Each		
E	6" PVC Force Main	6020	L.F.		
F	6" DI Force Main	95	L.F.		
	TOTAL FORCE MAIN - SANITARY SEWER			\$	167,734.00
	TOTAL FORCE MAIN			\$	327,833.00
3	OFFSITE SWALE SITEWORK				
A	Swales	1275	L.F.		
B	Excelsior Matting	1133	S.Y.		
C	Stone Check Dams	16	Each		
D	Seed & Mulch	1133	S.Y.		
E	Box Culvert	2	Each		
	TOTAL OFFSITE SWALE			\$	29,828.00
5	PHASE I - SITEWORK				
A	Mobilization	1	Lump Sum		
B	Construction Entrance	1	Each		
C	Silt Fence	3135	L.F.		
D	Excelsior Matting (Swales & Pond Slopes)	7005	S.Y.		
E	Clear & Grub	0.81	Acres		
F	Strip Topsoil (1' depth)	19551	C.Y.		
G	Pond Excavation	35080	C.Y.		
H	On Site Borrow Work	19986	C.Y.		

This page becomes part of and in conformance with proposal for:

Bunting and Murray Construction Corporation

Submitted by: SLM

Date: 3/21/08

Signature _____

Date of Acceptance _____