

## Specifications

Page 7 of 7 Pages

18	PHASE 4 - STORMWATER MANAGEMENT		
A	14 x 23 ERCP Drainage	168	L.F.
B	Inlets	7	Each
	<b>TOTAL PHASE 4 - STORMWATER MANAGEMENT</b>		<b>\$ 36,771.00</b>
19	PHASE 4 - SANITARY SEWER		
A	Sewer Testing	1054	L.F.
B	Sewer Cleanup	1054	L.F.
C	Sewer Manhole	2	Each
D	8" PVC Sewer Main	1054	L.F.
E	6" Sewer Laterals	1109	L.F.
F	6" Sewer Cleanouts	72	Each
	<b>TOTAL PHASE 4 - SANITARY SEWER</b>		<b>\$ 74,834.00</b>
20	PHASE 4 - WATER DISTRIBUTION		
A	Water Testing	1520	L.F.
B	Water Cleanup	1520	L.F.
C	8" C-900 Water Main	1520	L.F.
D	3/4" Water Services (no meter)	72	Each
E	Fire Hydrants	4	Each
	<b>TOTAL PHASE 4 - WATER DISTRIBUTION</b>		<b>\$ 102,677.00</b>
	<b>TOTAL PHASE 4</b>		<b>\$ 807,429.00</b>
	<b>TOTAL AMOUNT OF PROPOSAL</b>		<b>\$ 5,172,311.00</b>

\*Dewatering (if necessary): \$18.00/L.F.

\*Paving prices are based on liquid asphalt cost of \$362.50 and is subject to change based on cost of liquid asphalt at the time paving occurs.

Exclusions: Survey and/or layout, Permits and/or fees, Landscaping, Traffic signs, Sidewalks, Stamped Asphalt, Lighting, Removal and/or replacement of unsuitable material below subgrade, Hauling off excess topsoil, Grass pavers, Water meters.

This page becomes part of and in conformance with proposal for:

Bunting and Murray Construction Corporation

Submitted by: Jcm Date: 3/21/08

Signature \_\_\_\_\_

Date of Acceptance \_\_\_\_\_